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NEGOTIATED CONTRACT [ NO. STAT
Smith, Hinchman & Grylls Associated, Inc. 'é;’ |
455 West Fort Street ‘gfa

Detroit, Michigan 98226

CONTRACT FOR: See Schedule AMOUNT: See Schedule

!
»

PERFORMANCE PERIOD: See Schedule

ADMINISTRATIVE DATA:

This contract is entered into by and between the United States of America,
hereinafter called the Government, represented by the Coatracting Officer
executing this contract, and the above-named Contractor which is a corporation
headquartered in the State of Michigan, hereinafter called, the Contractor.

The- parties hereto agree that the Contractor shall furnish the facilities and
deliver all submissions and perform all the services set forth in the attached
Schedule issued hereunder, for the consideration stated therein.

The rights and obligations of the parties to this contract shall be subject to
and governed by the attached Schedule and the General Provisions. In the event
of any inconsistency between the Schedule and the General Provisions, the
Schedule shall control.
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CERTIFICATE

I, , certify that I am

of the Corporation named as Contractor

herein; that , who signed this contract on behalf

of the Contractor, was then of said

Corporation; that said contract was duly signed for and in behalf of said

Corporation by authority of its governing body, and is within the scope of its

Corporate powers.

- (Corporate Seal)

i
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SCHEDULE

PART 1 - SCOPE OF WORK
The Contractor shall in the performance of the Statement of Work, which is
attached heretc and made a part of this contract, furnish all facilities,

materials, travel, and personnel needed to provide required services of
deliverables.

PART II - PLACE OF PERFORMANCE

The principal places of performance shall be at the Contractor's offices
located in Detroit, Michigan and at the Government facility located in McLean,
Virginia.

PART 1I1 - PERIOD OF PERFORMANCE

The period of performance for this contract shall be from 30 December 1982
through $GJUME 1984 for the design increments and BSEMR 1984 through I 5Decemps

1987 for the construction increments.

PART IV - TYPE OF CONTRACT AND COMPENSATION

This is a Fixed Price Contract with a potential award, for architectural
and engineering services.
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PART V - DELIVERABLE ITEMS

Detailed descriptions of deliverable items are included In the STATEMENT OF
wCRK. Deliverable items are to be providec under eech Increment of work, during
the cescribed period of time and for the oprice indicated as fcllows:

A. Increment No. 1, "Schematic Design," in the amount oI NINE HUNDRED AND
FIFTY THOUSAND DOLLARS ($950,00C) shall be completed irn twc phases,
concept schematics to be completecd on 15 Merch 1983 and final
schematics to be completed on 22 April 198:.

This submission shall include preparation, presentation, plarning,
design, and related documents for:

1. Headquarters Building

2. Power House Revisions and Additionms

3 Site Development Work
(a) Specifically associated with each facility
(b) For general site features

4. Parking Deck

5 Visitor Center

B. Increment No. 2, "Preliminary Design," in the amount of ONE MILLION
FOUR HUNDRED THOUSAND DOLLARS ($1,400,000) shall be completed in a
period of twenty (20) calendar weeks after notice to proceed and shall
include preparation and presentation of submission of the preliminary
designs and related documents for:

1 Headquarters Building
2. Power House Revisions and Additions
3 Site Development Work

(1) Specifically associated with each facility

(2) TFor general site features
4. Parking Deck
5. Visitor Center

C. Increment No. 3, "Construction Documents," in the amount of _ four

MILLION® two 'HUNDRED AND FIFTY THOUSAND DOLLARS 32250, 000) shall be
completed in a period of thirty-six (36) calendar weeks after notice to
proceed and shall include drawings, specifications, and other
documentation and other related information suitable and appropriate
for GSA to competitively bid and contract for construction on a lump
sum basis.

Headquarters Building

Power House Revisions and Additions
Site Development Work

Parking Deck

Visitor Center

VP WN -

D. Increment No. &, "Office Layout,' in the amount of FIVE HUNDRED
THOUSAND DOLLARS ($500,000) shall be completed in fifty-two (52)
calendar weeks after Notice to Proceed and shall include preparation
and submission of designs of office layouts and related information.
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Increrent No. 5,™ Construction Administration,” shall be divided into two

segments:
1. Contractor shall provide all post construction contract services. These
relate to ’ consultants, shop drawings, record documents,and

O&M manuals. The contractor shall be reimbursed for actual and reasonable
costs up to a maximum of 1,500,0008. All reimtursable costs descibed above

will be subject to Government audit for reasonableness and allocability
and in accordance with DAR.
The price of 1,900,000 includes all overhead,G & A, anc profit.

This work to be completed by 15 December 198~.

2. Contractor to provide on-site construction supervision-completed by
15 December 1987.

With respect to on-site supervision, a sum of 1,000,000 is allotted for
this service. The Contractor shall be reimbursed for services provided
on the following basis--the salary of the individual employee plus over-
head,GGA, and profit.

The profit shall be fixed at ten percent (10 profit on labor not other
costs. The overhead, G§A, and salaries shall be subject to Government
audit and subsequent negotiation for reasonableness and fairness. The
Government reserves the right to select the individuals to perform the
on-site construction supervision.

Materials, travel and other significant costs attributed to on-site
supervision shall be reimbursed at actual cost to the Contractor and
subject to Government audit. No other charges nor profit on the above
items shall be reimbursed by the Government.

PART VI - CONSIGNEE

All administrative matters pertaining to this contract shall be
sent directly to the Contracting Officer. All deliverable items herein
required shall be sent to the Central Intelligence Agency, Building
Planning Staff, or to such other location designed by the Contracting
Officer.
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PART VIII - SUBCONTRACT AND CONSULTANTS

All subcontractors and consultants usec cther than those
specifically agreed to during negotiation ieacding te this contract
shall be approved in advance by the Contrecting Officer. Accordingly,
the Contractor shall request such approvals citing name, period of use,
amount involved, and justification.

PART IX - OWNERSHIP AND REVIEW OF DATA

All internal documents, specifications. crawings, manufacturing
details, analyses, and studies carried out uncer this effort shall be
available for Government review at Government's option.

All deliverable documentation contracted for under the current
STATEMENT OF WORK shall become the property of the U.§S. Government. It
is understood and agreed that the Contractor has no objection to the
Government's official use of any informatior so delivered or produced
except for that data provided with restricted or limited rights
pursuant to DAR 7-104.9(a) and 7-104(b).

PART X - WAIVER OF REQUIREMENTS

Notwithstanding the requirements of any of the clauses or
provisions of this contract to the contrary, whensoever the Contractor,
in performance of the work under this contract, shall find the
requirements of any of the clauses or provisions, are in conflict with
security instructions issued to the Contractor by the Contracting
Officer or his authorized representative for security matters, the
Contractor shall bring the matter to the attention of the duly
authorized representative for security matters who shall (1) modify or
rescind such security requirements, or (2) the Contracting Officer
shall issue to the Contractor written instructions concerning
compliance with the requirements of the clauses or provisions
conflicting with such security requirements. Any waiver or compliance
with the clauses or provisions of this contract issued by the
Contracting Officer shall be in writing.

PART XI - GOVERNMENT RIGHTS (UNLIMITED)

The Government shall have unlimited rights to all drawings,
designs, specifications, notes and other works developed in the
performance of this contract, including the right to use same on any
other Government design or construction without additional compensation
to the Architect-Engineer. The Architect-Eagineer hereby grants to the
Government a paid-up license throughout the world to all such works to
which he may assert or establish any claim uncer design patent or
copyright laws.

PART XII - METHOD OF PAYMENT
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Upon approval of such estimate by the lorntrzcting Officer, payment
shall be made to the Architect-Engineer &s scon as practicable of 90
percent of the amount as determinec abcve, >ess all previous payments;
provided, however, that payment mary te mede in full during any month or
months in which the Contracting OfZicer cdetarmines that performance has
been satisfactory. Also, whenever the Ccnirzcting Officer determines
that the work is substantially complete &nc¢ that the amount of retained
percentages is in excess of the amount ccnsidered by him to be adequate
for the protection of the Governmert, ke mer at his discretion release
to the Architect-Engineer such excess amcurn

ot

Upon satisfactory completion by the Architect-Engineer and acceptance
by the Contracting Officer of the work done by the Architect-Engineer,
the Architect-Engineer will be paid the unpaid balance of any money due
for work under said statement, inciudirg retained percentages relating
to that portion of the work. In the event that the Government
exercises for award the increment for post construction contract
services, progress payments as provicded for in (A) and (B) above will
be made for that portion of the contract wcrk. Upon satisfactory
completion of the construction work anc its final acceptance, the
Architect-Engineer shall be paid the urpzic balance of any money due
hereunder.

Prior to final payment for any increrernt urder the contract, or prior
to settlement upon termination of the contract, and as a condition
precedent thereto, the Architect-Engineer shall execute and deliver to
the Contracting Officer, a release of ell claims against the Government
arising under or by virtue of this ccniract, other than such claims, if
any, as may be specifically excepted by the Architect-Engineer from the
operation of the release in stated amounts :tc be set forth therein.

PART XIII - DESIGN WITHIN FUN?;Ni‘fIMITATIOXS
I v

A.

The Architect-Engifieer shall accomplist the design services required
under this contﬁgi:‘so as to permit the awerc of a contract, pu;suan;‘4ub\»
te~standard GSA‘ﬁEE§§§§§§g§ for the corstruction of the facilities
designed at a price that does not exceed by more than 5 percent the
estimated construction contract price set Zforth in this contract. When
bids or proposals for the constructicn ccniréct are received which
exceed by more than 5 percent such estimeted price, the Architect-
Engineer shall perform such redesign and other services as are
necessary to permit contract award within such funding limitation.
These additional services shall be perZormed at no increase in the
price of this contract.

The Architect-Engineer will promptly zZvise the Contracting Officer if

Page 7 of ‘l

Approved For Release 2008/03/27 : CIA-RDP89-00244R000200240014-4



Approved For Release 2008/03/27 : CIA-RDP89-00244R000200240014-4 NXXXXXNX

he finds that the project being designed will exceed or is likely to
exceed the funding limitations and he is unable to design & usable
facility within these limitations. Upon receipt of such informationm,
the Contracting Officer will review the Architect-Engineer's revised
estimate of construction cost. The Contracting Officer may, if he
determines that the estimated construction contract price set forth in
this contract is so low that award of a construction contract not in
excess of such estimate is improbable, authorize a change in scope as
required to reduce the estimated construction cost to an amount within
the estimated construction contract price set forth elsewhere in the
contract, or he may adjust such estimated construction contract price.
When bids or proposals are not solicited or when they are unreasonably
delayed, the Government shall prepare an estimate of constructing the
design submitted and such estimate will be used in lieu of bids or
proposals to determine compliance with the funding limitation.

PART XIV - ARCHITECT-ENGINEER CONTRACTOR'S REVIEW

The Contractor shall provide to the Government at the review conference or
at the end of the review period established for each submittal of design
documents written review comments on the submittal as made by the Government to
the Contractor. In addition, the Contractor's own comments shall be the result
of an independent review by the Contractor's own forces or some other capable
organization retained by the Contractor. These comments will be compared by the
Government with those generated by the Government's review and used as a gauge
as to the quality of the submittal, the quality of the Contractor's coordination
and quality of cost control.

STAT
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PART XVI - NOTICE TO PROCEED

The Contracting Officer will at the time of award of each Increment of this
contract give a verbal notification of his intent to proceed with specific
increments of work or parts thereof. Each Notice to Proceed will be formally
confirmed in writing by the Contracting Officer. A Notice to Proceed for any
Increment or parts thereof subsequent to the initial award of contract will
depend on the availability of additional funding.

PART XVII - AUTHORITY OF GOVERNMENT EMPLOYEES

The Contracting Officer is the only employee of the Government authorized
to enter into contracts, amendments or to direct changes pursuant to the
"Changes" clause or other clauses hereunder permitting equitable adjustments
affecting the contract price. Consequently, the Contracting Officer is the only
employee of the Government who is authorized to commit Government funds
pertaining to the execution of this contract. Unless otherwise specified
herein, no other employee of the Government has the authority to initiate a
course of action affecting the price of this contract. Should any action by an
employee of the Government, other than the Contracting Officer, imply a
commitment on the part of the Government which would effect the price of this
contract, the Contractor must notify the Contracting Officer and receive his

approval prior to proceeding. Otherwise, the Contractor proceeds at his own
risk.

PART XVIII - CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE

A. The Contracting Officer may appoint a Government employee as the
Contracting Officer's Technical Representative (COTR) for technical
purposes applicable to this contract. Technical is restricted to
scientific engineering, or field-of-discipline matters directly
applicable to the work performed by the Contractor under the

Page 9 of ‘l

Approved For Release 2008/03/27 : CIA-RDP89-00244R000200240014-4



P

T e ane

requirements of this contract.

B. The appointment shall be in writing, signed dv the Contracting Officer
and shall set forth the authority granted tc anc the limitations on the
COTR. Two copies of the Letter of Appointment shall be provided to the
Contractor who shall acknowledge receipt cf the appointment letters in
writing without delay. Such signing shal. represent the Contractor's
acknowledgement of the limited authority of the COTR.

PART XIX - SECURITY REQUIREMENTS

A. The attachments are incorporated herein by reference and made a part of
this contract.

B. Contractor personnel are required to participate in the Industrial
Polygraph Program (IPP) of the Government, &s required by the security
representative of the Government.

C. In the event the work called for hereunder requires Contractor's
employee(s) to have unescorted access to the Agency facilities, such
access will be subject to the Contractor's employee(s) receiving a Top
Secret Industrial Security Staff Approval (TS/ISSA). A TS/ISSA is
based upon a full field investigation and a polygraph interview. The
polygraph is a condition precedent to the issuance of a TS/ISSA and is
treated as an integral part of the Agency's investigative process. The
polygraph will be repeated every five years if the need for a TS/ISSA
continues. Any questions that the Contractcr may have on the
applicability of this clause should be addressed to the Contracting
Officer's Security Representative.

D. Cleared Personnel. It is in the best interest of the Government and
the Program security to have qualified Contractor personnel serve on a
continuing basis. Accordingly, Contractor is to provide as part of the
Monthly Status Report a list of all Contractor personnel cleared for
the program. )

PART XX - KEY PERSONNEL

A. It is understood and agreed that the Contractor shall assign the
principal persons cited in Contractor's Form 254.

B. The personnel specified above are considered to be essential to the
work performed hereunder. Prior to diverting any of the specified
individuals to other programs, the Contracter shall provide advance
notification of at least thirty (30) calender days to the Contracting
Officer and shall submit justification (including proposed substitutes)
in sufficient detail to permit evaluation of the impact on the program.
No deviation from the above procedure shall be made by the Contractor
without the written consent of the Contracting Officer; provided that
the Contracting Officer may ratify in writirg such deviation and such
ratification shall constitute the consent of the Contracting Officer
required by this clause.
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PART XXI - ADDITIONS

The Contractor agrees o the STATEMENT OF WORK without exception or
qualifications.

The Government does no: accept any caveats presented in the proposal except
as noted below:

PART XXI - GENERAL PROVISIONS

The attached Architect-Engineer General Provisions, incorporated herein by
reference are made a part of this contract.

References to other Government agencies and/or individuals of Government
agencies shall be deleted and "Contracting Officer” shall be substituted in lieu
thereof. '
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